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List of Alternates as bid 
 
 
The list of Alternates indicated below including pricing information was taken directly from 
the selected general contractors numbers submitted at the time of bid. These numbers 
were applicable if the selected item or items were incorporated into the project at the 
period in time and award of the contract. The pricing data is subject to change based on 
the time elapsed since the bid and other economic factors. 
 
 
ALTERNATE ‘A’  
 
The cost of this alternate at the time of bid was $1,004,000.00 and consisted of the 
following items: 
 

• Gymnasium and locker areas. This alternate involves the construction of the 
gymnasium including all accessories i.e.(bleachers, hoops, scoreboard etc.), 
parking garage, plaza, retaining walls, concrete slabs, structural columns, footings 
and locker rooms as indicated on the construction documents. If the gymnasium 
and locker areas are not accepted the slab will have to be poured over the crime 
lab, lab and armory and an EDPM roof installed. The mezzanine above the gym 
lockers is a separate alternate outlined elsewhere. 

• Solar hot water heat for gym showers. This alternate involves construction of the 
mezzanine above the gym locker rooms, installation of an access ladder within the 
storage room and the how water storage tank including the solar panels and all 
applicable accessories. The base bid shall consist of installation of all showerheads 
to be connected to the buildings hot and cold water lines. Note this alternate is in 
addition to the alternate for the construction of the gymnasium and locker rooms. 

 
 
ALTERNATE ‘B’  
 
The cost of this alternate at the time of bid was $124,000.00 and consisted of the following 
items: 
 

• Conduit for cable TV. Wiring and cover plates are N.I.C. 
• Community level TV room No. 262 
• Central computer system conduit. This alternate consist of installation of 1-4” 

diameter PVC conduit from the central reception desk No. 269 located on the 
community plaza level to the reception desk No. 311 on the administration level. 
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• Interior renovation childcare, teen and dance studio areas. 
• CO2 detectors. 
• Computer Casework. This alternate consists of all casework identified in the 

construction documents within the computer learning area. The base bid shall 
consist of flooring, base, ceiling and walls to complete the room and conduit for all 
computer wiring. 

 
 
ALTERNATE ‘C’ 
 
The cost of this alternate at the time of bid was $34,000.00 and consisted of the following 
item: 
 

• Theater stage and storage areas. 
 
 
ALTERNATE ‘D’  
 
The cost of this alternate at the time of bid was $374,000.00 and consisted of the following 
items: 
 

• Security system. 
• Interior renovation police department new plaza. 
• Infill police department stairs. 
• Security hardware for computer controlled doors. This alternate contains all 

security access hardware for all applicable doors as identified in the construction 
documents. This includes but not limited to, latch hardware, electrical conduit and 
all wiring, applicable computer software and hardware. The base bid shall include 
installation of conduit within the walls only and standard latch hardware as 
identified in the specifications. 

• Conduit for future metal detectors at security level entrance. 
 
 
ALTERNATE ‘E’  
 
The cost of this alternate at the time of bid was $71,000.00 and consisted of the following 
item: 
 

• Modification to grant avenue cul-de-sac. 
 
 
ALTERNATE ‘F’ 
 
The cost of this alternate at the time of bid was $217,000.00 and consisted of the following 
items: 
 

• New Library façade. 
• Extend library façade at parking lot. 
• Develop 50% of new façade on Theater to Gym. 
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Note: The Library façade cost is approximately 80 to 85% of this total alternate number if 
phased out separately. This requires verification from the contractor and may exceed the 
base bid amount due to the phasing of this item as applicable. 
 
ALTERNATE ‘G’ 
 
The cost of this alternate at the time of bid was $107,000.00 and consisted of the following 
items: 
 

• Streetscape. 
• Landscaping other than on the structure. 
• Terraced walls and fountain. 

 
 
ALTERNATE ‘H’ 
 
The cost of this alternate at the time of bid was $163,000.00 and consisted of the following 
items: 
 

• Modify Philadelphia and Maple Avenue Intersection. This alternate involves the 
demolition and modification to the existing radiuses curb and the aforementioned 
intersection. 

• Relocate Bus stop. 
• MNCPPC Park improvements. 
• Delete parking spaces at library and landscape. 
• Landscape improvements library site 
• Landscape improvements Maple Avenue. 
• Landscape improvements intersection crosswalks. This alternate involves the 

demolition and applicable installation of the round decorative crosswalks. 
 
 
ALTERNATE ‘I’  
 
The cost of this alternate at the time of bid was $64,000.00 and consisted of the following 
items: 
 

• Addition prisoner discharge area. 
• Overhead police doors into parking garage. 

 
 
ALTERNATE ‘J’  
 
The cost of this alternate at the time of bid was $68,000.00 and consisted of the following 
items: 
 

• Pocket park. This alternate involves the modification beyond the base bid sidewalk 
around the ramp, between this and the cul-de-sac. 

• Gazebos. 
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• Bicycle racks and benches. 
 
 
 
 
ALTERNATE ‘K’ 
 
The cost of this alternate at the time of bid was $64,000.00 and consisted of the following 
items: 
 

• Delivery area room No.169 on plaza level 1. This alternate consist of applicable 
ground works, gravel, polyethylene vapor barrier, concrete slab, applicable finishes 
and equipment to complete this space as indicated on the construction documents 
beyond that work which is to be performed as specified in the base bid. The base 
bid shall consist of construction of the perimeter footing, foundation and wall 
elements as indicated on the construction documents. The interior shall be 
unfinished sub grade to accept future slab, and exposed structural elements. 

• Renovation of lobby restroom No.’s 265 and 266. 
• Renovation of planning restroom No.’s 247 and 248. 
• Remove stairs at existing lobby No. 270 to lobby 358. 

 
 
ALTERNATE ‘L’ 
 
The cost of this alternate at the time of bid was $253,000.00 and consisted of the following 
items: 
 

• Addition police and vehicle lab. 
• Renovate existing plaza level 1 police department. 

 
 
ALTERNATE ‘M’ 
 
The cost of this alternate at the time of bid was $67,000.00 and consisted of the following 
item: 
 

• New commercial kitchen. The base bid shall be finished floor, base, walls and 
ceiling as specified. Exhaust duct for the stove shall be installed in the base bid. 

 
 
ALTERNATE ‘N’ 
 
The cost of this alternate at the time of bid was $55,000.00 and consisted of the following 
items: 
 

• Replace existing theater seats and carpet. 
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The following items were removed from the bid process in their entirety: 
 

• Atrium elevator. This alternate consist of the complete elevator cab, shaft rails, 
shaft doors and operating controls, and the elevator machine with all applicable 
hydraulic lines and utilities required for a complete installation for an operable 
elevator with the exception of what is to be installed under the base bid. The base 
bid shall consist of the masonry shaft and concrete pit with foundation, drilling 
and capping off of the jack hole, the elevator pit access ladder, the pit sump pump, 
and infill of three masonry elevator shaft door openings with light gage metal studs 
and drywall finished to match the atrium. 

• Atrium skylights. The interior base bid shall consist of the skylight openings being 
enclosed w/ drywall and light gage metal studs. The exterior roof shall be enclosed 
using the designed roofing system. 

• Green roof for entry plaza area. 
• Green roof for theater plaza area. 
• Photovoltaic tracking devices and pump. 
• Additional generator. 
 

End of Alternates 
 

 
 


